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SECTION F – DELIVERIES AND PERFORMANCE 

 

F.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 

 

Clause(s) at the beginning of this Section are incorporated by reference, with the same 

force and effect as if they were given in full text.  Clauses incorporated by reference 

which require a fill-in by the Government include the text of the affected paragraph(s) 

only.  This does not limit the clause to the affected paragraph(s).  The Contractor is 

responsible for understanding and complying with the entire clause. 

 

NOTICE:  The following contract clauses pertinent to this section are hereby 

incorporated by reference: 

 

 I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

 

 CLAUSE 

 NUMBER  DATE   TITLE 

 

52.242-15 AUG 1989 STOP-WORK ORDER (Applicable to fixed-

price only); ALTERNATE 1 (APR 1984) 

   (Applicable to cost-reimbursable only)  

 

 52.242-17  APR 1984  GOVERNMENT DELAY OF WORK 

  

 52.247-34  NOV 1991  F.O.B. DESTINATION 

 

 II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) PROVISIONS 

 

 CLAUSE 

 NUMBER  DATE   TITLE 

 

NONE INCORPORATED BY REFERENCE 

 

(End of Clauses Incorporated By Reference) 

 

 

F.2 BILLS OF LADING (NFS 1852.247-73) (JUN 2002)  

 

The purpose of this clause is to define when a commercial bill lading or a government bill 

of lading is to be used when shipment of deliverable items under this contract are Free On 

Board (F.O.B) Origin.  Unless otherwise specified in the Task Order and authorized in 

advance by the Contracting Officer, deliveries under this contract shall be made F.O.B 

Destination 
 

(a) Commercial Bills of Lading.  All domestic shipments shall be made via commercial 

bills of lading (CBLs).  The Contractor shall prepay domestic transportation charges.  
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The Government shall reimburse the Contractor for these charges if they are added to 

the invoice as a separate line item supported by the paid freight receipts.  If paid 

receipts in support of the invoice are not obtainable, a statement as described below 

must be completed, signed by an authorized company representative, and attached to 

the invoice.  

 

“I certify that the shipments identified below have been made, transportation 

charges have been paid by (company name), and paid freight or comparable 

receipts are not obtainable”.  

 

 Contract Number:  NNJ13HA01C 

Destination:   

 

(b) Government Bills of Lading.  

 

(1) International (export) and domestic overseas shipments of items deliverable under 

this contract shall be made by Government Bills of Lading (GBLs).  As used in 

this clause, “domestic overseas” means non-continental United States, i.e. Hawaii, 

Commonwealth of Puerto Rico, and possessions of the United States. 

 

(2) At least 15 days before shipment, the Contractor shall request in writing GBLs 

from:  

JSC Transportation Officer 

Building 420 

 NASA Johnson Space Center 

 2101 NASA Parkway 

 Houston, TX 77058-3696 

 

If time is limited, requests may be by telephone:  

 

Requests for GBLs shall include the following information: 

  (i) Item identification/ description 

  (ii) Origin and destination 

  (iii) Individual and total weights 

  (iv) Dimensional Weight 

  (v) Dimensions and total cubic footage  

  (vi) Total number of pieces  

  (vii) Total dollar value 

  (viii) Other pertinent data  

 

(End of clause) 
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F.3 FLIGHT ITEM (JSC 52.247-95) (SEP 1989) 

 

Block 16 of each DD Form 250 prepared for hardware or equipment to be shipped 

under this contract must be annotated as follows in ¼-inch letters or larger by hand 

printing or rubber stamp: 

 

 “THIS IS A FLIGHT ITEM” or “THIS IS MISSION ESSENTIAL GROUND  

 SUPPORT EQUIPMENT”, as applicable. 
 

(End of clause) 

 

 

F.4 PLACE OF PERFORMANCE  

 

The place of performance for the work called for hereunder will be the NASA/JSC/2101 

NASA Parkway Houston, TX 77058 and other locations where the requirements are 

specified by the Task Orders. 

 

(End of clause) 

 

 

F.5  COMPLETION OF WORK 

 

The base period of performance of this contract shall be from May 1, 2013 through 

April 30, 2018.  All work required under this contract, including submission of all 

reports, shall be completed on or before April 30, 2018.  Task Orders placed prior to the 

expiration date of this contract shall remain in full force and effect until deliveries have 

been completed and payment has been made.   

 

(End of clause) 

 

 

F.6 SHIPPING INSTRUCTIONS 

 

(a) All documentation and hardware to be shipped to JSC shall be shipped as identified 

below: 

 

Parcel Post Shipments and Freight Shipments 

 

Ship to: Transportation Officer,  

 Building 420 

 NASA Johnson Space Center 

 2101 NASA Parkway 

 Houston, TX 77058-3696 
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Mark for:  Contracting Officer Representative  

Mark With: Contract Number:  NNJ13HA01C 

For reissue to: Jefferson Dutton 

EA2 

Bldg.1 Rm. 715E  

  

 

(b) Unless otherwise authorized in advance by the Contracting Officer, deliveries under 

this contract shall be made between the hours of 7:30 a.m. and 3:30 p.m., Monday 

through Friday, excluding Federal holidays. 

 

Hardware may be required to be shipped to locations other than those identified 

above in the performance of this contract; the “ship to; mark for; for reissue to” 

information shall be modified as necessary to annotate the appropriate information 

for each shipment.  

 

(End of clause) 

 

 

F.7 PHASE-IN, PHASE-OUT AND CLOSE-OUT 

 

(a) Contractor Phase-In 

(1) The services provided by this contract are vital to the Government’s overall effort.  

Therefore, continuity of these services must be maintained at a consistently high 

level without disruption.  The Contractor is expected to meet full performance 

requirements upon contract start through the life of the contract. 

 

(2) The Phase-In period shall not exceed 60 calendar days prior to the start date of the 

base contract period.  The Contractor shall accomplish Phase-In in accordance with 

the Contract Phase-In Plan, Attachment J-10. 

 

(3) Once the 60 calendar day phase-in period is complete, the Contractor shall assume 

full responsibility for the effort covered by the SOW and as issued through Task 

Orders. 

 

(4) During phase-in, the Contractor (at a minimum) shall: 

(i) Participate in meetings with the predecessor Contractor(s) to identify and 

discuss problems or areas requiring attention during the phase-in period; and 

 

(ii) Perform all activities described in the Contractor’s phase-in plan submitted with 

its proposal, and all activities necessary, to ensure effective transfer of all effort 

from the predecessor Contractor(s) and readiness to assume full contract 

performance.  As a minimum, phase-in must include the following: all personnel 

must be trained and must meet contract requirements (e.g., certifications, 

permits); all Installation Accountable/Government Furnished Property must be 

inventoried; qualified staff must be available and ready to assume performance 
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(and must have obtained security clearances (if required) and been badged by 

JSC). 

 

(5) The total firm fixed price of all Phase-In activities shall not exceed the price set 

forth in clause B.3 - Contract Phase-In (Firm Fixed Price).  Any costs incurred in 

excess of this amount shall be unallowable under this or any other government 

contract. 

 

 

(b) Contractor Phase-Out/Close-out 

 

(1) Prior to contract completion, a successor Contractor(s) may be selected to perform 

the work requirements covered by the SOW.  The Contractor shall conduct an 

orderly phase-out of contract activities prior to completion of this contract and 

assumption of responsibility for the effort described in the SOW by a successor 

Contractor(s).  The Contractor shall remain responsible for the effort covered by 

the SOW during phase-out activities. 

 

(2) Upon written notice by the Contracting Officer, the Contractor shall conduct phase-out 

activities for up to 90 calendar days prior to the contract completion date, including: 

 

(i) Support periodic meetings with the successor Contractor(s) to identify and discuss 

problems or areas requiring attention during the phase-out period; and  

 

(ii) Negotiate in good faith, a plan with the successor Contractor(s) to determine the 

nature and extent of phase-in and phase-out activities required.  The plan shall 

include effective transfer of all effort to the successor Contractor(s); training of 

personnel; and any other agreements or steps necessary to ensure a smooth transition 

between the contracts.  The plan shall be subject to the Contracting Officer’s 

approval. 

 

(3) Close-Out activities shall be accomplished in accordance with FAR 52.237-3 

“Continuity of Services.” The Contractor shall accomplish Close-Out in accordance 

with DRD MGMT-14, Contract Closeout Plan. 

 

(End of clause) 

 

 

F.8 OPTION TO EXTEND  
 

The Government may require the contractor to continue to perform services under this 

contract.  The contracting officer may exercise this option by issuance of a unilateral 

contract modification 30 days or more before the completion date set forth in Section F.  

Should the option be exercised, the resultant contract will include all terms and 

conditions of the basic contract as it exists immediately prior to the exercise of the option, 

except for the following changes: 
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 Option 1: 

 

 1.  B.6 (a) entitled “MINIMUM/MAXIMUM IDIQ POTENTIAL CONTRACT 

VALUE” will be modified to reflect the addition of $437,500,000 to the Not To Exceed 

(NTE) value.  This increases the NTE value to $1,456,300,000. 

 

 2.  F.5, entitled “COMPLETION OF WORK,” will be modified to state: 

 

 “All work required under this contract, including submission of all reports, shall be 

completed on or before April 30, 2020” 

 

 3.  I.5, entitled “ORDERING” will be modified to state: 

 

 “Such orders may be issued from May 1, 2013 through April 30, 2020.” 

  

 

 Option 2: 
 

 1.  B.6 (a) entitled “MINIMUM/MAXIMUM IDIQ POTENTIAL CONTRACT” will be 

modified to reflect the addition of $478,400,000 to the NTE value.  This increases the 

NTE value to $1,934,700,000. 

 

 2.  F.5, entitled “COMPLETION OF WORK,” will be modified to state: 

 

 “All work required under this contract, including submission of all reports, shall be 

completed on or before April 30, 2022” 

 

 3.  I.5, entitled “ORDERING” will be modified to state: 

 

 “Such orders may be issued from May 1, 2013 through April 30, 2022.” 

 

 

(End of Clause) 

 

 

[END OF SECTION] 


